



Proposal

Tree Work LS Work

Proposal Submitted to: James Spears Date 8-17-16

Address: 106 - S. Jefferson #106

Phone 903343-1408 Fax _____ Date of Plans _____

We hereby submit specifications and estimates for :

Removal and Disposal of Shrubs
Along Side of Building

Add French Drain with 4" Pipe and Gravel
Along Side of foundation

\$1,750⁰⁰

We propose hereby to furnish material and labor-completed in accordance w/the above specifications for the sum \$ _____ w/ payments to be made as follows: _____

Any alterations or deviations from above specifications involving extra costs will be executed only upon written order and will become an extra charge over and above the estimate. All agreements contingent upon accidents, weather or delays beyond our control.

Submitted by Mario Pulino

Acceptance of Proposal

The above prices, specifications and conditions are satisfactory and are hereby accepted. Sure Tree Landscape is authorized to do the work as specified. Payments will be made as outlined above.

Customer Signature _____ Date of Acceptance _____

Contractor's Signature Mario Pulino

RICHARD D. JONES CONSTRUCTION
6378 FM 1402
MT. PLEASANT, TX 75455
903-573-0082

PROPOSAL NO.
SHEET NO.
DATE <u>8-6-16</u>

PROPOSAL SUBMITTED TO: James Spears

WORK TO BE PERFORMED AT:

NAME	ADDRESS
ADDRESS	<u>106 S. Jefferson</u> <u>OFFICE Bldg.</u>
PHONE NO.	DATE OF PLANS
	ARCHITECT

We hereby propose to furnish the materials and perform the labor necessary for the completion of Dig out + haul off debris alongside of Building
INSTALL waterproofing on FOUNDATION Footing + wall.
INSTALL liner, pipe, + gravel, select Fill
compact ed
INSTALL SAND + sod.

All material is guaranteed to be as specified, and the above work to be performed in accordance with the drawings and specifications submitted for above work and completed in a substantial workmanlike manner for the sum of Nine thousand eight hundred Dollars (\$ 9800.00) with payments to be made as follows.

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted Richard D. Jones
 Per OWNER

Note — this proposal may be withdrawn by us if not accepted within 60 days.

ACCEPTANCE OF PROPOSAL

The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Signature _____
Date _____
Signature _____

BobKat Agricultural Services &
 Construction, Inc.
 2516 HIGHWAY 271 NORTH
 Pittsburg, TX 75686-4341

Estimate

Date	Estimate #
4/27/2016	0516829

Name / Address
James Spears

Project

Description	Qty	Rate	Total
<p>To collect surface water, we will need to</p> <ul style="list-style-type: none"> -remove shrubbery down north side of building -Form a valley with top soil <p>To channel water to center bed, we will have to</p> <ul style="list-style-type: none"> -Dig a 12x12 trench down the center then line it with light weight fabric, 2 in layer of rock inside fabric, then place a 4in corrugated perforated pipe inside and cover with rock, fold fabric over rock, cover with 1 in of rock -Remove all grass and weeds from the rest of the area Cover with 20yr fabric and mulch the entire width and length with gravel to match French drain and to give it a level appearance <p>Total Materials and Labor: \$2869.72</p> <p>**There is absolutely no guarantee of this to stop water from getting inside the building. The dirt level is 2ft higher than the foundation. The only way to stop water from coming in is to lower dirt level and French Drain level below the concrete foundation of the building. This will require a retaining wall running from East to West. Only then can we offer you a solid guarantee to stop water from coming in the building.**</p>		2,869.72	2,869.72
		Subtotal	\$2,869.72
		Sales Tax (6.75%)	\$0.00
		Total	\$2,869.72